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ENG NEER S ESTI MATE: $ 222, 837.83 RQUTE : 45TH STREET
CALL CRDER : 240 CONTRACT ID: R -26683-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : Nr793002
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $ 169, 946. 00 100. 0000%
2 35-1120685 WALSH & KELLY, |INC. $  173,753.16 102. 2402%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 194, 066. 00 114. 1927%
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ m m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
[ | |
0001 105-06845 LUMP| 7250. 00000 7250. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105-07038 2.000 MS | 3000. 00000 6000. 00| 1800. 00000 3600. 00| 2500. 00000 5000. 00
FIELD OFFICE, A | | |
0003 110-01001 LUMP| 6797. 80000 6797. 80| 8500. 00000 8500.00]  10820. 00000 10820. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5500. 00000 5500. 00| 3000. 00000 3000. 00| 9000. 00000 9000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-60820 3104.000 n2 | 2. 50000 7760. 00| 3. 00000 9312. 00| 2. 15000 6673. 60
SURFACE M LLING ASPHALT | | |
0006 202-91385 2.000 EACH 170. 00000 340. 00| 350. 00000 700. 00| 300. 00000 600. 00
I NLET, REMOVE | | |
0007 202-96632 1.000 EACH 4650. 00000 4650. 00| 1200. 00000 1200. 00| 1800. 00000 1800. 00
TRAFFI C SI GNALS AND EQUI PMENT, REMOVE | | |
0008 203-02000 481.000 n8 | 22. 00000 10582. 00| 17. 00000 8177. 00| 24. 00000 11544. 00
EXCAVATI ON,  COVMMON | | |
0009 205-06937 220.000 m | 6. 76000 1487. 20| 6. 76000 1487. 20| 7. 55000 1661. 00
TEMPORARY SI LT FENCE | | |
0010 207-07503 935.000 n2 | 7. 50000 7012. 50| 5. 00000 4675. 00| 10. 40000 9724. 00
SUBGRADE TREATMENT, TYPE E | |
0011 211-07454 4.000 n8 | 1. 00000 4. 00| 150. 00000 600. 00| 46. 00000 184. 00
STRUCTURE BACKFI LL | | |
0012 402-07433 379.000 My | 39. 15000 14837. 85| 55. 00000 20845. 00| 58. 90000 22323. 10
HVA TYPE B, SURFACE | |
0013 402-07438 116.000 My | 53. 60000 6217. 60| 55. 00000 6380. 00| 43. 85000 5086. 60
HVA TYPE B, | NTERVEDI ATE | | |
0014 402-07441 185.000 My | 43. 50000 8047. 50| 55. 00000 10175. 00| 39. 90000 7381. 50
I

HVA TYPE B, BASE | |
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SI GN PCST, SQUARE, 1, RElINFORCED ANCHCOR
BASE

ENG NEER S ESTI MATE: $ 222, 837. 83 ROUTE : 45TH STREET
CALL ORDER : 240 CONTRACT ID : R -26683-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPCRTE DI STRI CT
SET-ASI DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO OONSTRUCTI ON | WALSH & KELLY | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0015 406-05520 1.300 My | 880. 00000 1144. 00| 500. 00000 650. 00| 175. 00000 227.50
ASPHALT FOR TACK COAT | | |
0016 604-06069 13.000 n2 | 78. 00000 1014. 00| 75. 00000 975. 00| 100. 00000 1300. 00
CURB RAMP, CONCRETE | |
0017 604-06367 5.000 m | 5. 00000 25. 00| 10. 00000 50. 00| 1. 40000 7.00
JO NT MATERI AL | | |
0018 605-06120 21.000 m | 18. 20000 382. 20| 75. 00000 1575. 00| 54. 80000 1150. 80
CURB, CONCRETE | |
0019 605-06140 180.000 m | 15. 80000 2844. 00| 75. 00000 13500. 00| 55. 65000 10017. 00
CURB AND GUTTER CONCRETE | |
0020 605-97937 90.000 m | 14. 30000 1287. 00| 75. 00000 6750. 00| 49. 70000 4473.00
CURB AND GUTTER, CONCRETE, ROLL | | |
0021 621-06570 35.000 n8 | 60. 00000 2100. 00| 45. 00000 1575. 00| 47.00000 1645. 00
TOP SO L | | |
0022 621-06575 350.000 n2 | 11. 65000 4077. 50| 11. 65000 4077. 50| 13. 00000 4550. 00
SODDI NG, NURSERY | | |
0023 720-44000 6.000 EACH 250. 00000 1500. 00| 250. 00000 1500. 00| 325. 00000 1950. 00
CASTING ADJUST TO GRADE | |
0024 720-45045 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1400. 00000 1400. 00
I NLET, J10 | | |
0025 720-45055 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1855. 00000 1855. 00
I NLET, MLO | | |
0026 720-45605 1.000 m | 1100. 00000 1100. 00| 700. 00000 700. 00| 2300. 00000 2300. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0027 801-06203 640.000 m | 0. 69000 441. 60| 0. 69000 441. 60| 0. 75000 480. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0028 801-06207 80.000 m | 2. 68000 214. 40 5. 63000 450. 40 3. 00000 240. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | [ |
0029 801-06216 24.000 m | 4. 35000 104. 40| 4. 35000 104. 40| 4. 85000 116. 40
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |
0030 801-06640 12.000 EACH 64. 00000 768. 00| 64. 00000 768. 00| 72. 00000 864. 00
CONSTRUCTI ON SI GN, A | | |
0031 801-06645 6.000 EACH 14. 00000 84. 00| 14. 00000 84. 00| 16. 00000 96. 00
CONSTRUCTI ON SIGN, B | |
0032 801-06775 LUMP| 6000. 00000 6000. 00| 3000. 00000 3000. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C | | |
0033 801-07119 29.000 m 16. 98000 492. 42 16. 98000 492. 42 19. 00000 551. 00
BARRI CADE, 111-B |
[ 26. 24000 254. 53] 48. 00000 465. 60
|
I

|

0034 802-05701 9.700 m | 26. 02000 252. 39
|
|
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ENG NEER S ESTI MATE: $ 222,837.83 ROUTE : 45TH STREET
CALL CORDER . 240 CONTRACT ID : R -26683-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 802- 76025 2.600 n2 | 139. 00000 361. 40| 86. 11000 223. 89| 125. 00000 325.00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0036 802- 76035 2.300 n2 | 151. 57000 348. 61| 86. 11000 198. 05| 250. 00000 575. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0037 805- 01816 2.000 EACH 900. 00000 1800. 00| 550. 00000 1100. 00| 875. 00000 1750. 00
SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 nm [ [

0038 805- 01842 4.000 EACH 680. 00000 2720. 00| 500. 00000 2000. 00| 675. 00000 2700. 00
HANDHOLE, S| GNAL | |

0039 805- 02037 1.000 EACH 1920. 00000 1920. 00| 1933. 00000 1933. 00| 1645. 00000 1645. 00
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |

0040 805- 02069 1.000 EACH 2000. 00000 2000. 00| 2116. 00000 2116. 00| 1965. 00000 1965. 00
SI GNAL CANTI LEVER STRUCTURE, 7.6 m ARM | | |

0041 805- 05673 2.000 EACH 3760. 00000 7520. 00| 3615. 00000 7230. 00| 3420. 00000 6840. 00

SI GNAL AND LI GHTI NG COVBI NATI ON | | |
STRUCTURE, , 9.1 m SIGNAL MAST ARM 3.1 |
m LUM NAI RE MAST ARM 10.4 mE. M H | |

I
I
0042 805- 05698 2.000 EACH 900. 00000 1800. 00| 550. 00000 1100. 00| 745. 00000 1490. 00
S| GNAL SUPPORT FOUNDATI ON, 750 nm X 750 | |
mm X 2100 nm | | |
0043 805- 06592 182.000 m | 27.80000 5059. 60| 26. 24000 4775. 68| 31. 00000 5642. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0044 805- 78100 1.000 EACH 9250. 00000 9250. 00| 7150. 00000 7150. 00| 9000. 00000 9000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0045 805- 78205 6. 000 EACH 480. 00000 2880. 00| 540. 00000 3240. 00| 445. 00000 2670. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0046 805-78230 2.000 EACH 630. 00000 1260. 00| 898. 00000 1796. 00| 700. 00000 1400. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, | | |
AMVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0047 805- 78445 1.000 EACH 400. 00000 400. 00| 450. 00000 450. 00| 550. 00000 550. 00
S| GNAL SERVI CE | | |
0048 805- 78467 15.000 m | 4. 00000 60. 00| 3. 94000 59. 10| 6. 00000 90. 00
S| GNAL CABLE, 3C 8GA | | |
0049 805- 78470 1026.000 m | 0. 30000 307. 80| 0. 66000 677. 16| 1. 25000 1282.50
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0050 805- 78485 154.000 m | 2. 60000 400. 40| 2. 46000 378. 84| 3. 50000 539. 00
I

SI GNAL CABLE, 5C 14GA [ |
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TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600 nm |
0067 808- 75300 20.000 m | 2.39000 47.80
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
CROSSWALK LINE, 150 nm |

2. 39000 47. 80| 2. 75000 55. 00

ENG NEER S ESTI MATE: $ 222,837.83 ROUTE : 45TH STREET
CALL ORDER . 240 CONTRACT ID : R -26683-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 805- 78490 107.000 m | 2. 70000 288. 90| 2. 62000 280. 34| 3. 90000 417. 30
SI GNAL CABLE, 7C 14GA. | | |
0052 805- 78510 238.000 m | 2. 50000 595. 00| 1. 64000 390. 32| 3. 40000 809. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0053 805- 78785 6.000 EACH 350. 00000 2100. 00| 350. 00000 2100. 00| 550. 00000 3300. 00
SI GNAL DETECTCOR HOUSI NG | | [
0054 805- 78795 300.000 m | 24. 50000 7350. 00| 26. 24000 7872. 00| 28. 00000 8400. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0055 805- 78925 1.000 EACH 550. 00000 550. 00| 500. 00000 500. 00| 800. 00000 800. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0056 805- 86805 1.000 EACH| 2000. 00000 2000. 00| 1100. 00000 1100. 00| 1700. 00000 1700. 00
SERVI CE PO NT, | | | |
0057 805- 86889 90.000 m | 0. 70000 63. 00| 0. 82000 73. 80| 1. 10000 99. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0058 805-92504 3.000 EACH 323. 00000 969. 00| 175. 00000 525. 00| 320. 00000 960. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0059 805-98336 50.000 m | 11. 20000 560. 00| 16. 40000 820. 00| 13. 40000 670. 00
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ [
0060 807-02191 2.000 EACH 600. 00000 1200. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
HANDHOLE, LI GHTI NG | | [
0061 807- 86615 2.000 EACH 250. 00000 500. 00| 350. 00000 700. 00| 250. 00000 500. 00
LUM NAI RE, ROADWAY, 250 WATT, HI CH | | |
PRESSURE SODI UM | | |
0062 808-06701 84.000 m | 1. 53000 128. 52| 1. 53000 128. 52| 1. 10000 92. 40
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0063 808- 06703 120.000 m | 1. 53000 183. 60| 1. 53000 183. 60| 1. 10000 132. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0064 808-06716 100.000 m | 1. 57000 157. 00| 1. 57000 157. 00| 2. 00000 200. 00
LI NE, REMOVE | | [
0065 808- 75245 505.000 m | 1. 53000 772. 65| 1. 53000 772. 65| 1. 10000 555. 50
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | |
0066 808- 75297 37.000 m | 9. 28000 343. 36| 9. 28000 343. 36| 14. 00000 518. 00
I
|
I
I
I
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ENG NEER S ESTI MATE: $ 222,837.83 ROUTE : 45TH STREET
CALL ORDER . 240 CONTRACT ID : R -26683-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0068 808- 75320 4.000 EACH 74. 00000 296. 00| 74. 00000 296. 00| 50. 00000 200. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0069 808- 75325 4.000 EACH 109. 00000 436. 00| 109. 00000 436. 00| 77. 00000 308. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
SECTI ON TOTALS | $ 169, 946. 00| $ 173, 753. 16| $ 194, 066. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 169, 946. 00| $ 173, 753. 16| $ 194, 066. 00







